PROJECT

ADDRESS -
Date of submission [9/18/2023
Date of plans 5/9/2022
TOTAL BASE BID S
SR # Sheet Detail DESCRIPTION . WASTE QTy. w/ UNIT COST TOTAL COST SUB TOTALS
No. No. . WASTE
09 00 00 FINISHES
CARPET FLOORING
1ST FLOOR
1 AF-100 - Finish Legends CPT-1 Carpet Flooring @ Residential 4652 10% 5,117 SF
AF-102 Manufacturer: Mohawk
Description: Exquiste Charater Weathered Slate
2 AF-100 - Finish Schedule CPT-2 Walk-Off Carpet Tile 662 10% 728 SF
AF-102 Manufacturer: Mohawk
Description: Step Up ii Tile QL311,0bsidian 989
Size: 24"x24"
2ND FLOOR
3 AF-100 - Finish Legends CPT-1 Carpet Flooring @ Residential 8628 10% 9,491 SF
AF-102 Manufacturer: Mohawk
Description: Exquiste Charater Weathered Slate
4 AF-100 - Finish Schedule CPT-1 Commercial Carpet Tile 1181 10% 1,299 SF
AF-102 Manufacturer: Mohawk
Description: Renewed Path, QB57, 888 French Roast
3RD FLOOR
5 AF-100 - Finish Legends CPT-1 Carpet Flooring @ Residential 8630 10% 9,493 SF
AF-102 Manufacturer: Mohawk
Description: Exquiste Charater Weathered Slate
6 AF-100 - Finish Schedule CPT-1 Commercial Carpet Tile 1319 10% 1,451 SF
AF-102 Manufacturer: Mohawk
Description: Renewed Path, QB57, 888 French Roast
Carpet Flooring Sub Total
EPOXY FLOORING
1ST FLOOR
7 AF-100 - Finish Schedule FC-1 Epoxy Flooring 190 10% 209 SF
AF-102 Manufacturer: Spartan Epoxies
Description: Custom Flake, Epoxy, Chip 1: Black Iron Oxide,Chip 2:
Stone, Chip 3: White, Chip 4: Pumpkin,
Color: Dark Gray
Flak Size: 1/4"
Epoxy Flooring Sub Total
LUXURY VINYL TILE FLOORING
1ST FLOOR
8 AF-100 - Finish Schedule LVT-1 Luxury Vinyl Tile Flooring 1080 10% 1,188 SF
AF-102 Manufacturer: Mohawk
Description: Fieldcrest, Grey Nuance
2ND FLOOR
9 AF-100 - Finish Schedule LVT-1 Luxury Vinyl Tile Flooring 2030 10% 2,233 SF
AF-102 Manufacturer: Mohawk
Description: Fieldcrest, Grey Nuance
3RD FLOOR
10 AF-100 - Finish Schedule LVT-1 Luxury Vinyl Tile Flooring 2030 10% 2,233 SF
AF-102 Manufacturer: Mohawk
Description: Fieldcrest, Grey Nuance
Luxury Vinyl Tile Flooring Sub Total
RUBBER FLOORING
STAIRS
11 AF-100 - Finish Schedule RS-1 Rubber Flooring @ Stair Steps & Landing 629 10% 691 SF
AF-102 Manufacturer: Roppe
Description: Non Slip Safety Rib
Model: #A60513
Rubber Flooring Sub Total
RUBBER WALL BASE
1ST FLOOR
12 AF-100 - Finish Schedule B-1 Rubber Wall Base 276 10% 304 SF
AF-102 Manufacturer:Roppe
Description: 194 Burnt Umber
Size: 4"
2ND FLOOR
13 AF-100 - Finish Schedule B-1 Rubber Wall Base 358 10% 393 SF
AF-102 Manufacturer:Roppe
Description: 194 Burnt Umber
Size: 4"
3RD FLOOR
14 AF-100 - Finish Schedule B-1 Rubber Wall Base 371 10% 408 SF
AF-102 Manufacturer:Roppe
Description: 194 Burnt Umber
Size: 4"
Rubber Wall Base Sub Total
WOOD WALL BASE
1ST FLOOR
15 AF-100 - Finish Schedule B-1 Wood Wall Base 1687 10% 1,856 LF
AF-102 Manufacturer:Beveled Baseboard
Model: EWBB15
Description: Poplar
Size: 4"
2ND FLOOR
16 AF-100 - Finish Schedule B-1 Wood Wall Base 3137 10% 3,450 LF
AF-102 Manufacturer:Beveled Baseboard
Model: EWBB15
Description: Poplar
Size: 4"
2ND FLOOR
17 AF-100 - Finish Schedule B-1 Wood Wall Base 3137 10% 3,450 LF
AF-102 Manufacturer:Beveled Baseboard
Model: EWBB15
Description: Poplar
Size: 4"
Wood Wall Base Sub Total
COMMERCIAL SPACE
COMMERICAL SPACE
18 AF-100 - Assumed Flooring @ Commerical Space 5842 10% 6,427 SF
AF-102
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19 AF-100 - Assumed Wall Base @ Commerical Space 288 10% 316 LF S - S -
AF-102
Note: Plans don't specify any flooring & wall base in commerical

spaces. We have assumed flooring & wall base. Please confirm.

Commerical Space Flooring Sub Total

S -

SUB - TOTAL
OVERHEAD & PROFIT 20.00%
S -

TOTAL BASE BID
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